INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA80033333091701P
Certificate Issued Date	:	06-Feb-2017 01:39 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ MANJUNATHNAGAR/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08091093548493 18P
Purchased by	:	HONNE GOWDA K G
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER
Second Party	:	HONNE GOWDA K G
Stamp Duty Paid By	:	HONNE GOWDA K G
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

SHASTRI PRAGATHI KRUSHI SAHAKARA SOUHARDA CO-OP LTD BANGALORE

Please write or type below this line

Agreement No/EE/DD/AGR/ 120 /2016 -17

This agreement, made the 28 day of January 2017 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Sri HonneGowda K.G, #1279, 9th Main, 2nd Stage, Nagapura Road, Bengaluru (hereinafter called the contractor) of the Other part.

Honnegowda K.G

EXECUTIVE ENGINEER
Dasarahalli Division, Bangalore

Statutory Alert.

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Construction of public toilet nera NH 1st main Kempegowda nagara storm water drain in ward no. 15 T.Dasarahalli Zone
Est Cost:	7.395 Lakhs Item No.04
Job Code:	015-16-000036 PCode-1771
Administrative Approval:	EE/DD/AS/04/16-17, Dt:27.05.2016.
Technical Sanction:	EE/DD/AS/04/16-17, Dt:27.05.2016..
Tender Notification No& Date:	BBMP/EE/DD/Ten/06/2016-17, Date:03.11.2016

****

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 6,86,442.00 Rupees (Six Lakh Eighty Six Thousand Four Hundred Fourty Two Only) (Which is 6.59% Below/Above SR of 2015-16 (When compare the rates (-)13.28% Below/Above SR of 2016-17)) rates mentioned in the Schedule B. and complete the work as per agreement from the date of issue of this letter,

EMD & FSD Difference Amount Details

Details	Amount	Number	Name Of Bank & Branch
EMD	18,500.00	Through e-procurement Portal,	
Difference amount	1,05,300.00	0208678	Indian Overseas Bank, Mahalakshmipuram Br.Dt: 07.02.2017
FSD	34,500.00	0208676	Indian Overseas Bank, Mahalakshmipuram Br.Dt: 07.02.2017

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and consirued as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION.